STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 15

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

01/ 08/ 03
01- 357704

01-DN-101-9.4/9.7

BI D

SUMMARY

I'N DEL NORTE COUNTY NEAR KLANVATH
FROM H GH PRAI Rl E CREEK BRI DGE TO
0.1 KM SQUTH OF REDWOOD DRI VE ROAD

RAI SE GRADE AND | MPROVE DRAI NAGE

657, 000. 00 AMOUNT UNDER

FUND TOTAL HA42 745, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
528, 687. 98 2
664, 857. 00 5
751, 440. 00 4
813, 479. 50 1
890, 095. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

128, 312. 02

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

01/ 09/ 03
CONTRACT CCDE 'D '
34 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 19. 53

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TI DEWATER CONTRACTORS | NC

P O BOX 1956
BROOKI NGS OR 97415

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95501-1006

KERNEN CONSTRUCTI ON

P O BOX 1340
BLUE LAKE CA 95525

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

FAX

FAX

FAX

FAX

FAX

541 469-5341
00456696
541 469-5543

530 223-6605
00789082
530 223-3879

707 443-6371
00105709
707 443-0277

707 826-8686
00504091
707 826-1888

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01- 357704 Bl D245

01-DN-101-9 PAGE 2

01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DI RT AND AGGREGATE | NTERCHANGE | NC VETAL BEAM GUARD RAI L
20905 NORTH EAST SANDY BLVD
FAI RVIEW OR 97024

DUNTON CONSTRUCTI ON | NC M NOR CONCRETE ( PARTI AL)
17825 KYLER LANE
ANDERSON CA 96007

G AND L TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)
4439 TENAYA COURT STE A
REDDI NG CA 96002

M AND S ENVI RONVENTAL LANDSCAPE | NC ERCSI ON CONTROL
12192 MACS ROAD
REDDI NG CA 96003

PRI CE STRI PI NG SERVI CE | NC PAVEMENT MARKI NG
1680 ELK VALLEY ROAD
CRESCENT CI TY CA 95531



01- 357704 Bl D245

01-DN-101-9 PAGE 3

01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE FENCE, MARKERS AND METAL BEAM GUARD RAI L
ANDERSON CA
GRANI TE CONSTRUCTI ON PAVI NG
EUREKA CA
M AND S ENVI RONVENTAL ERCSI ON CONTROL
REDDI NG CA
PRI CE STRI PI NG SERVI CE STRI PI NG
CRESCENT CI TY CA
TERRY HANSEN ELECTRI C ELECTRI C AND FLASHI NG BEACON
| GO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY ITEMS 7, 9 THRU 11 AND 29 THRU 31 ( PARTI AL)
ANDERSON CA
M AND S ENVI RONVENTAL LANDSCAPES I TEMS 18 THRU 21 (PARTIAL)
REDDI NG CA
PRI CE STRI PI NG SERVI CE | TEMS 32 THRU 34
CRESCENT CI TY CA
TERRY HANSEN ELECTRI C | TEM 6
| GO CA
TRAFFI C SOLUTI ONS I TEMS 3 AND 5

REDDI NG CA



01- 357704
01-DN-101-9
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
01/ 09/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

E R C CONTRACTI NG | NC
ROSEVI LLE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

SM TH ELECTRI C CONSTRUCTI ON
EUREKA CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 9 THRU 11 AND 29 THRU 31

| TEMS 18 THRU 22

| TEM5 32 THRU 34

| TEM 6

| TEM 3

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE
ANDERSON CA

G AND L TRAFFI C SERVI CES
REDDI NG CA

GLENFI ELD ENTERPRI SES
PALO CEDRO CA

PRI CE STRI PI NG
CRESCENT CITY CA

TERRY HANSON
| GO CA

ITEMS 7, 9 THRU 11 AND 29 THRU 31

| TEM 3

| TEM 17

| TEM5 32 THRU 34

| TEM 6



01- 357704 Bl D245

01-DN-101-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 08/ 03 01/ 09/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00* 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1, 500. 00 3, 000. 00
6 (S) 128660 TEMPORARY FLASHI NG BEACON 2 10, 000. 00 20, 000. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 7.00 245. 00
8 150821 REMOVE HEADWAL L EA 2 1, 000. 00 2, 000. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 38 70. 00 2, 660. 00
10 152316 RESET ROADSI DE SI GN ( ONE PCST) EA 1 500. 00 500. 00
11 152317 RESET ROADSI DE SI GN ( TWD POST) EA 1 500. 00 500. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 820 25.00 20, 500. 00
14 198001 | MPORTED BORROW VB 2,610 25. 00 65, 250. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 65 45. 00 2,925.00
16 198009 | MPORTED BORROW ( LI GHTWEI GAT AGGREGATE) VB 1,100 50. 00 55, 000. 00
17 198200 SUBGRADE ENHANCEMENT FABRI C M 3, 150 3.50 11, 025. 00
18 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 2.1 585. 35 1, 229. 24
19 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 1,680 1.14 1, 915. 20
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 22 124.17 2,731.74
21 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 130 1.58 205. 40
22 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 170 4.42 751. 40
23 260201 CLASS 2 AGCGREGATE BASE VB 1, 640 30. 00 49, 200. 00
24 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 960 65. 00 127, 400. 00
25 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 210 90. 00 18, 900. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 2, 365. 00 26, 015. 00
27 030415 PLACE 100 MM CONDUI T M 770 10. 00 7, 700. 00
28 664097 600 MM BI TUM NOUS COATED CORRUGATED M 20 275.00 5, 500. 00
STEEL PIPE (2.77 MM TH CK)
29 (S) 800051 FENCE (TYPE WM MNETAL POST) M 760 20. 50 15, 580. 00
30 820112 MARKER ( CULVERT) EA 2 100. 00 200. 00
31 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 900. 00 5, 700. 00
32 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,980 2.25 4, 455. 00
33 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 520 2.00 1, 040. 00
(BROKEN 10.98 M- 3.66 M
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 12. 00 1, 560. 00

TOTAL 528, 687. 98
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01- 357704
01-DN-101-9
01/ 08/ 03

125.
2, 000.

275.
28.

45.

2, 500.
2

13.

141120. 00
26250. 00
22000. 00

4620. 00
5500. 00
21280. 00
90. 00
7500. 00
4950. 00
1300. 00
1690. 00

664, 857. 00

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00

REMA

130500.
6500.
110000.
6300.
1680.
3360.
2420.
1300.
1700.
82000.
168560.
31500.
16500.
7700.
4700.
3800.
100.
9000.
4950.
1040.
1950.

751, 440. 00

FOURTH
Bl D AMOUNT

2,500. 00* 2500
5, 000. 00* 5000
3, 000. 00* 3000
51, 652. 00* 51652
6, 700. 00 13400
20, 000. 00 40000
22.00 770
1, 100. 00 2200
200. 00 7600
350. 00 350
400. 00 400
5, 000. 00* 5000
32.00 26240.
52. 00 135720.
132. 00 8580.
108. 00 118800.
1.00 3150.
875. 00 1837.
3.25 5460.
130. 00 2860.
13. 00 1690.
1.00 170.
67. 00 109880.
90. 00 176400.
125. 00 26250.
1, 500. 00 16500.
2.00 1540.
360. 00 7200.
30. 00 22800.
50. 00 100.
2,500. 00 7500.
3. 00 5940.
2.00 1040.
15. 00 1950.
813, 479. 50

Bl D245
PAGE 6
01/ 09/ 03
FI FTH
Bl D AMOUNT
2, 000. 00* 2000
7, 000. 00* 7000
3, 000. 00* 3000
94, 000. 00* 94000
6, 000. 00 12000
20, 750. 00 41500
22.00 770
500. 00 1000
210. 00 7980
500. 00 500
1, 000. 00 1000
5, 000. 00* 5000
28. 00 22960.
60. 00 156600.
145. 00 9425.
94. 50 103950.
5. 00 15750.
1, 500. 00 3150.
2.00 3360.
150. 00 3300.
2.00 260.
10. 00 1700.
80. 00 131200.
75. 00 147000.
125. 00 26250.
2,000. 00 22000.
10. 00 7700.
600. 00 12000.
30. 00 22800.
50. 00 100.
5, 000. 00 15000.
3. 00 5940.
3.00 1560.
18. 00 2340.
890, 095. 00



